
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 
ATTACHMENT L-8 – DIRECT LABOR HOURS WORKSHEET 

 Attachment L-8        
 DIRECT LABOR HOURS WORKSHEET PWS FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total 
PWS          
          
C.2.1  Contract Transition        
          
C.2.2  Facility Surveillance and Maintenance and Stabilization        
          
2.3 Facility Decontamination and Decommissioning (D&D)        
2.3.1  Building X-333        
2.3.1.1  Regulatory Preparation        
2.3.1.2  Material Removal        
2.3.1.3  Characterization        
2.3.1.4  Deactivation        
2.3.1.5  Equipment Removal        
2.3.1.6  Facility Demolition        
2.3.1.7  Environmental Remediation and Waste Management        
          
2.3.2  Ancillary Facilities        
2.3.2.1  X-600 Cooling Towers        
2.3.2.2  X-633 Cooling Towers        
2.3.2.3  X-533 Switchyard        
2.3.2.4  Support Facilities        
          
2.3.3  Building X-330        
2.3.3.1  Regulatory Preparation        
2.3.3.2  Material Removal        
2.3.3.3  Characterization        
2.3.3.4  Deactivation        
2.3.3.5  Equipment Removal        
2.3.3.6  Facility Demolition        
2.3.3.7  Environmental Remediation and Waste Management        
          
          



          
   PWS FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total 
C.2.4  Environmental Remediation        
C.2.4.1  Solid Waste Management Units        
C.2.4.2  Soil Characterization and Remediation        
C.2.4.3  Groundwater Monitoring and Maintenance        
          
C.2.5  Waste Management        
C.2.5.1  Waste Treatment        
C.2.5.2  Waste Handling/Packaging/Hauling and Transportation        
C.2.5.3  Off-Site Disposal        
C.2.5.4  On-Site Waste Disposal Facility        
C.2.5.5  Waste Management Operations        
          
C.2.6  Nuclear Material Storage, Disposition and Accountability        
          
2.7.1  Project Planning, Integration and Interface        
2.7.1.1  Planning and Integration        
2.7.1.2  Regulatory Planning        
2.7.1.3  Facility Transition        
2.7.1.4  Site-wide Interface        
          
2.7.2  Project Management        
          
2.7.3  Environmental, Safety, Health and Quality (ESH&Q)        
2.7.3.1  Integrated Safety Management Systems        
2.7.3.2  Nuclear and Non-Nuclear Safety        
2.7.3.3  Nuclear Criticality        
2.7.3.4  Radiation Protection, Radiological Site Services        
2.7.3.5  Industrial Hygiene        
2.7.3.6  Quality Assurance/Quality Control        
          
          
         
          
          



SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 
ATTACHMENT L-8 – DIRECT LABOR HOURS WORKSHEET 

 Attachment L-8        
 DIRECT LABOR HOURS WORKSHEET PWS FY 2015 FY 2016 FY 2017 FY 2018 FY 2019 Total 
PWS          
          
C.2.1  Contract Transition        
          
C.2.2  Facility Surveillance and Maintenance and Stabilization        
          
2.3 Facility Decontamination and Decommissioning (D&D)        
2.3.1  Building X-333        
2.3.1.1  Regulatory Preparation        
2.3.1.2  Material Removal        
2.3.1.3  Characterization        
2.3.1.4  Deactivation        
2.3.1.5  Equipment Removal        
2.3.1.6  Facility Demolition        
2.3.1.7  Environmental Remediation and Waste Management        
          
2.3.2  Ancillary Facilities        
2.3.2.1  X-600 Cooling Towers        
2.3.2.2  X-633 Cooling Towers        
2.3.2.3  X-533 Switchyard        
2.3.2.4  Support Facilities        
          
2.3.3  Building X-330        
2.3.3.1  Regulatory Preparation        
2.3.3.2  Material Removal        
2.3.3.3  Characterization        
2.3.3.4  Deactivation        
2.3.3.5  Equipment Removal        
2.3.3.6  Facility Demolition        
2.3.3.7  Environmental Remediation and Waste Management        
          
          



          
   PWS FY 2015 FY 2016 FY 2017 FY 2018 FY 2019 Total 
C.2.4  Environmental Remediation        
C.2.4.1  Solid Waste Management Units        
C.2.4.2  Soil Characterization and Remediation        
C.2.4.3  Groundwater Monitoring and Maintenance        
          
C.2.5  Waste Management        
C.2.5.1  Waste Treatment        
C.2.5.2  Waste Handling/Packaging/Hauling and Transportation        
C.2.5.3  Off-Site Disposal        
C.2.5.4  On-Site Waste Disposal Facility        
C.2.5.5  Waste Management Operations        
          
C.2.6  Nuclear Material Storage, Disposition and Accountability        
          
2.7.1  Project Planning, Integration and Interface        
2.7.1.1  Planning and Integration        
2.7.1.2  Regulatory Planning        
2.7.1.3  Facility Transition        
2.7.1.4  Site-wide Interface        
          
2.7.2  Project Management        
          
2.7.3  Environmental, Safety, Health and Quality (ESH&Q)        
2.7.3.1  Integrated Safety Management Systems        
2.7.3.2  Nuclear and Non-Nuclear Safety        
2.7.3.3  Nuclear Criticality        
2.7.3.4  Radiation Protection, Radiological Site Services        
2.7.3.5  Industrial Hygiene        
2.7.3.6  Quality Assurance/Quality Control        
          
          
         
          

 


